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Unless otherwise directed by the Contracting Officer, final inspection, verification testing, and acceptance of the supplies to be furnished hereunder shall be made at destination.  Verification testing is an inspection process consisting of limited non-destructive chemical, electrical, mechanical, or pneumatic tests.  Completion of final inspection and acceptance tests may require up to ** days from the date of delivery at destination.  The supplies will not be accepted prior to successful completion of the final inspection and acceptance tests.
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Documents:	Solicitations, Contracts and Purchase Orders





Use:	This clause is for use when inspection and acceptance are to be at destination and it is necessary to test the equipment by limited non-destructive chemical, electrical, mechanical, or pneumatic tests prior to acceptance; and when the procurement request has been coded E-6 by the Procurement Quality Assurance function.





Note:	1.    *If not annotated on the PR/MR, the Contract Specialist will obtain from the end user responsible for performing the test the estimated number of days required for verification testing.  Generally, this should not exceed 30 days.





2.    **The Contract Specialist will insert the proper figure utilizing the following rationale:





	Estimated time required for


	verification testing				*30 days.


	Minimum period for prompt payment	  	  30 days.


	Revised figure to be inserted in 


	blank						  60 days





			NOTE:  Above is example.  See PR/MR for the actual * number.





3.    Annotation on the PR/MR of the E-6 Code, with the time required for testing will constitute justification for extending the constructive acceptance period beyond 7 days.  Reference FAR 32.905(a)(1)(ii).








